OFFICE OF THE EXECUTIVE ENGINEER, P. W. D. GULBARGA DIVISION.

Brief Tender Notification dated 7th January 1969.

No. TC. 1/68-69. Subject to the conditions stipulated in the detailed notification on this behalf "Sealed Tender" in duplicate invited from the Registered Mysore P. W. D. Contractors for the following works:—

Sl. No	Name of works.	Contract amount.	Earnest money reposit.	Time for completion excluding rainy season.	Class of contractor.	Item or per centage
		Rs.	Rs.			
1	Constg. Extension portion of workshop of Industrial Training Institute and Additional Class Rooms at Gulbarga.	2,30,000	5,750	Fifteen months	II and above.	Item rate.
2	Raising the road level of bad portion in Miles 1, 2, 3, 5, 7 and 8 and Re-surfacing of Ghangapur-Pattan Road.	1,01,800	2,545	Twelve months	III and above	Percentage.
3	Constg. Arched Culvert at Ch. 11 on Chimmanchod-Basantpur Road "II Cal",	19,500	490	Six months.	IV and above.	Percentage.
4	Barbed wire Fencing to Survey No. 101 at Malgatti farm, Taluq Gulbarga "II Call".	20,000	500	Six months.	IV and above.	Percentage.
5	Barbed Wire Fencing to Survey No. 130 at Kalhaogerga faram Taluk Gulbarga "II Call".	20,000	500	Six months.	IV and above.	Percentage.
6	Barbed Wire Fencing to Survey No. 3 and 4 in Gola farm, Taluq Chitapur "II Call".	20,000	500	Six months.	IV and above.	Percentage.
7	Sinking well in Survey No. 3 and 4 at Gola farm, Taluq Chitapur "II Call".	20,000	500	Six months.	IV and above.	Percentage.
8	S. R. and Improvements to Old High School at Mahagaon on District Gulbarga "II Call".	27,000	675	Six months	III and above.	Percentage.
9	Constg. Lift Irrigatied Scheme across Bhima river (Left Bank) near Sonthi village, Taluq Chittapur, District Gulbarga, "II Call"	50,840	1,272	Nine months.	III and above.	Percentage.
10	Re-carpetting Gulbarga Shahapur Road Mile 6 "III Call"	16,000	400	Six months.	IV and above.	Percentage.

Cost of tender Schedule:—Rs. 10 (Rupees Ten only) for each work.

Requisition for the purchase of Blank Tender Schedule should reach this office on or before 24th January 1969. The Blank tender schedule will be issued on 28th January 1969, and the same will be received upto 4-00 P.M. on 31st January 1969.

Royalty on materials will be recovered as per Government Order No. FD 22 BAP 60, dated 7th October 1964.

Any other particulars can be had from the Office of the Executive Engineer, P. W. D. Gulbarga Division, Gulbarga during working hours.

2370

T. M. GURUSIDDAIAH, *Ex. Engr.*